CONSOLIDATED INFORMATION TECHNOLOGY SERVICES
TASK ASSIGNMENT (TA)

TITLE: (D402B) Support of LaRC Center Plan for Software Process Improvement

TA No: RFCO013-Rev16

Task Area Monitor: Alternate Task Area Monitor: None

NASA POC: Software Control Class: Low Control
Type of Task: Recurring Task

BACKGROUND

The LaRC Center Plan for Software Process Improvement specifies how the NASA Software
Initiative Implementation Plan will be implemented at LaRC. This Center Plan focuses on the
Agency Strategy 1, which is to "Implement a continuous software process and product
improvement program across NASA and its contract community”. The Plan is largely based
on the Capability Maturity Model Integration (CMMI) method formulated by the Software
Engineering Institute of Carnegie Mellon University and proven in practice. To achieve the
goal of this Plan, LaRC will use the CMMI to ultimately achieve a Level 3 rating for selected
organizations and will perform additional SPI-related activities with the software developers,
managers, and assurance engineers at LaRC. The LaRC Center Plan can be found at
http://sw-eng.larc.nasa.gov/center_plan/plan.cfm, and the supporting work breakdown
structure (WBS) can be found in the SEPG Work Area of the Aerocompass web site,
http://aerocompass.larc.nasa.gov.

This task includes the following activities:

- SEPG Task Maintenance Support

- Support SEPG Operational Activities

- LaRC Center Plan Schedule Support

- Configuration Management for the LaRC SEPG

- SEPG Web Site Support

- Technical Software Engineering Writing Support for the SEPG
- Process Consultation and CMMI Appraisal Support
- Software Measurements Database

- Improve Software Engineering Training

- CMMI Process Audit Support

- AFESB Mission Support

OBJECTIVE

The primary objective of this task is to support the Software Engineering Process Group in its
software process improvement activities as outlined in the Center Plan.



4. GENERAL IT SUPPORT SERVICES

Exceptions and Additional Requirements:
General IT Support Services Metrics apply to Work-Area Specific Services section.

General IT Support Services Performance Metrics

Performance Standard: Consultation regarding Capability Maturity Model Integration
(CMMI) process areas meets customer needs.

Performance Metrics:
Exceeds: Consultation goes beyond customer needs and are high quality.
Meets:  Consultation addresses requirements or project needs.
Falils: Consultation fails to address requirements or project needs.

Performance Standard: Assigned activities are accomplished satisfactorily and within the
pre-determined schedule.

Performance Metrics:
Exceeds: All assigned activities are accomplished satisfactorily on or ahead of the

pre-determined schedule. Suggestions are made and acted upon that
lead to advancements towards the goals of the projects

Meets:  Any deficiencies or slippage in one or more activities are offset by
improvements or gains in other activities.

Falils: Deficiencies or slippage in assigned activities have had a detrimental
effect on the objectives of the project

Performance Standard: Quality deliverables provided
Performance Metrics:

Exceeds: Products delivered ahead of schedule and/or no rework required

Meets:  On-time delivery according to the current Center Plan schedule without
significant rework required (over two hours)

Fails: Significant rework required and/or delivery date not met

5. SYSTEM AND APPLICATION DEVELOPMENT SERVICES
None required.

6. WORK-AREA SPECIFIC SERVICES

Work Area Title: SEPG Task Maintenance Support
LaRC Manager:

Work Area Description: Support general maintenance of the task with the LaRC SEPG.
Work Area Requirements: - Provide status to the SEPG Chair and Co-Chair on the




activities that occur each month.

-Provide Task Assignment (TA) monthly reports to the Task Area Monitor (TAM).

-Provide financial reporting on how the funds that are allocated to the task are being spent.
-Work with the TAM to implement task modifications and renewals as necessary.

-Manage and monitor customer requirements.

Work Area Title: Support SEPG Operational Activities
LaRC Manager:

Work Area Description: Provide support to the SEPG in the coordination and
implementation of their normal operational activities. Examples of such support include:
supporting the SEPG's involvement in the SWG Training Subgroup; providing coordination
support to the CMMI assessment teams; and coordinating the yearly software inventory
collection.

Work Area Requirements: - Support LaRC involvement in the SWG Training Subgroup.
Gather LaRC Software Engineering training needs and draft yearly training plan. Work with
SEPG to prioritize training, distribute information on upcoming classes, solicit interest in
proposed classes, arrange logistics for those classes that are hosted at LaRC, patrticipate
in training telecons, assist in completing training subgroup action items. Advertise and
arrange logistics for SWG related video teleconferences. Draft key activities for classes
held.

- Arrange and publicize training classes identified by the LaRC SEPG; collect and evaluate
training evaluations; keep records of classes held, student attendees, abstracts, and
student evaluations; perform training checklist. Draft key activities for classes held.

- Gather LaRC CMMI assessment needs, draft yearly assessment plan, work with SEPG to
prioritize assessment needs; track and record data on LaRC CMMI assessment activities;
maintain pool of potential appraisal team members; set up the logistics (visitor badge,
rooms, materials, projection equipment, scheduling multiple events for best use consultant
s on site visits) for the assessments; draft key activities for assessments held. Maintain and
update the assessment plan/schedules. Produce reports and viewgraphs to display the
assessment activities accomplished.

- Support yearly software inventory collection. Distribute call for update to inventory, collect
inventory data, perform data analysis and produce reports to display inventory data and
analysis results.

- Provide additional activity coordination support, as requested to the SEPG Chair and Co-
Chair.

Work Area Title: LaRC Center Plan Schedule Support
LaRC Manager:

Work Area Description: This support includes the creation and maintenance of the
schedule that augments the NASA Langley Software Initiative Implementation Plan. The
plan identifies four essential strategies: (infrastructure, assurance, research, and
education/retention) that are directed toward advancing software engineering practices to
effectively meet the scientific and technological objectives of NASA. These strategies are
broken down into objectives, approaches, and tasks.

Work Area Requirements: -Stay familiar with the LaRC Center Plan for Software Process
Improvement.

-Recommend a Schedule approach that promotes cost effective management of the
Center Plan.

-Using Microsoft Project, create and maintain a critical path method schedule whose




architecture corresponds to the strategies and supporting activities embodied by the Center
Plan (The current schedule is an attachment to this task).

-The contractor is responsible for accomplishing milestones and deliverables associated
with those schedule items assigned to ConITS.

-Follow the SEPG configuration management plan (CMP) to ensure the schedule is
accessible to SEPG members and under configuration management.

-On a monthly basis, work with the SEPG to update and revise the SEPG schedule. This
includes recording actual start and finish dates. Track and maintain action items to closure.
-On a monthly basis, prepare a report that covers schedule status, task changes, actual
hours, and present report to SEPG Chair and Co-Chair.

-On a yearly basis, prepare a report of year-to-date accomplishments, completed
deliverables and milestones, and slipped tasks. Provide the report to the SEPG Chair and
Co-Chair by the 15th of the month following the end of the fiscal year.

Work Area Title: Configuration Management for the LaRC SEPG
LaRC Manager:

Work Area Description: Maintain configuration control of SEPG documents and products
following the SEPG's Configuration Management Plan. This includes the use of
Aerocompass to baseline and archive SEPG documentation and products.

Work Area Requirements: - Following review and approval by the Configuration Control
Board, place documents in the SEPG Work Area of the Aerocompass web site. When
revised documents are baselined, archive outdated versions.

- Update configuration item lists to reflect baselining or archiving activities.

- Maintain organization of Aerocompass web site

- Participate in annual audits of Aerocompass SEPG work area

Work Area Title: SEPG Web Site Support
LaRC Manager:

Work Area Description: Provide ongoing maintenance and support of the SEPG web site
and related databases.

Work Area Requirements: - Maintain LaRC SPIl web site and related databases by
performing updates, trouble shooting problems and correcting problems, and archiving
current and replaced versions of files.

- Monitor the application for anomalies and respond to customer trouble reports.

- Post new and updated SEPG documents onto the NASA Process Asset Library and
archive outdated documents.

Work Area Title: Technical Software Engineering Writing Support for the SEPG
LaRC Manager:

Work Area Description: Software Engineering Process Group support includes the
definition, implementation, and continuous improvement of complete software development
lifecycle processes and procedures for LaRC programs. The primary focus of this area is to
support LaRC in implementing LaRC's Center Plan for Software Process Improvement, the
software-related Langley Management System (LMS) Procedures, and the key process
areas of the Software Engineering Institute's Capability Maturity Model Integration.

Work Area Requirements: -Evaluate, implement, and aid others in the use of current and
new software technologies, methods, processes, and procedures.

-Assist in the implementation and improvement of software activities developed under the
LMS software procedures.




-Revise the LMS software procedures and related examples and templates, and develop
training courses for these procedures.

-Become and remain familiar with the Center Plan for LaRC Software Process
Improvement.

-Annually, revise the Center Plan for LaRC Software Process Improvement and prepare
the briefing to LaRC Center Management.

-Develop, update, revise, proofread, and/or edit other materials that support SEPG
activities. This activity may include presenting some materials to their intended audience.
-Follow the SEPG configuration management plan (CMP) to ensure that all items
developed under this task are under configuration management and accessible to SEPG
members.

-On a monthly basis, report progress on task assignments and deliverables to the SEPG
Chair and Co-Chair.

Work Area Title: Process Consultation and CMMI Appraisal Support

LaRC Manager:

Work Area Description: Provide consultation and CMMI appraisal support to LaRC
projects/organizations on processes and procedures that are critical to the management
and execution of projects. The processes and procedures will be consistent with goals and
practices embodied in the process areas of the Software Engineering Institute's Capability
Maturity Model Integration. Process areas include Requirements Management,
Configuration Management, Process and Product Quality Assurance, Measurement and
Analysis, Project Planning, Project Monitoring and Control, and Supplier Agreement
Management. Process consultation includes the definition, implementation, and continuous
improvement of processes for LaRC projects/organizations. CMMI appraisal support
includes planning, coordination, and execution of activities needed to prepare for
appraisals, participate in appraisals, and achieve improvements following appraisals. This
work area supports implementation of the Center Plan for LaRC Software Process
Improvement, the Center Plan for LaRC Requirements Improvement, and the LaRC
Integrated Plan for Management and Engineering Improvement.

Work Area Requirements: - Lead the definition, development, and continuous improvement
of processes and procedures for LaRC projects.

- Processes shall cover the goals of process areas of the Capability Maturity Model
Integration.

- Processes related to project management shall be consistent with the Project
Management Institute's Project Management Body of Knowledge, focusing on the
Planning, Executing, and Monitoring and Controlling process groups.

- Guide project personnel on implementation of process practices.

- Deliver process documentation in electronic format compatible with Microsoft Office.

- Support planning, coordination, and execution of activities needed to prepare for
appraisals, participate in appraisals, and achieve improvements following appraisals.

- Coordinate planning of appraisals, including workshops and pre-appraisals, with LaRC
project/organization representatives, the lead appraiser, and other key stakeholders.

- Participate in workshops, pre-appraisals, and related events to obtain insight into LaRC
project/organization mission, goals, and objectives.

- Participate on appraisal teams to assist the lead appraiser with the evaluation of LaRC
projects/organizations. The appraisals will be conducted by an authorized lead appraiser
approved by the Software Engineering Institute.

- On a monthly basis, report progress to the SEPG Chair and Co-Chair



Work Area Title: Software Measurements Database

LaRC Manager:

Work Area Description: This work area encompasses the development of a software
measurements database, including a Web-based user interface and data analysis,
reporting, and exporting capabilities. The software measurements database is an integral
part of LaRC[s measurement program for software projects. The database will provide a
Center-level repository for storing measurement data supplied by software projects and
serve as a source for analyzing and reporting software project performance in the
aggregate. Details of LaRC[s software measurement program will be provided as they
become available. This work area supports implementation of the Center Plan for LaRC
Software Process Improvement and the NASA Software Engineering Initiative
Implementation Plan.

Work Area Requirements: - Perform development of the software measurements database,
including user interface and data analysis, reporting, and exporting capabilities.

- Perform development in accordance with technical requirements (TBD).

- Meet with LaRC personnel in order to finalize technical requirements

- Perform planning, coordination, and execution of activities needed to develop the
software measurements database.

- Prepare acceptance testing procedures.

- Conduct acceptance testing. Acceptance testing will be withessed by NASA.

- Deliver documentation in electronic format compatible with Microsoft Office.

- On a monthly basis, report progress to the SEPG Chair and Co-Chair.

Work Area Title: Improve Software Engineering Training

LaRC Manager:

Work Area Description: This work area includes activities pursuant to the acquisition,
evolution, and delivery of training classes, workshops, and similar events relevant to
software engineering improvements. Relevant areas include software engineering,
software management, software assurance (including software safety), software
acquisition, and systems engineering (i.e., software-intensive systems). The intent of this
work area is to: obtain training that closely matches NASA needs, conduct and evaluate
the training, improve the training for NASA-wide use, and validate the improved training.
This work area also includes improving and validating software tools which are incidental to
the respective software engineering training classes. The goal of this work area is to
provide training classes that impart techniques, methods, and tools that enable compliance
with NPR 7150.2, NASA Software Engineering Requirements.

Work Area Requirements: - Perform planning, coordination, and execution of activities
needed to acquire relevant training classes. Relevant training classes include software
engineering, software management, software assurance (including software safety),
software acquisition, and systems engineering (i.e., software-intensive systems).

- Schedule and arrange training classes

- Conduct relevant training classes

- Validate training effectiveness

- Provide information for input to student records

- Evaluate training (including incidental software tools) and recommend improvements to
class content (missing/extraneous/organization), duration (shorter/longer), student
exercises (more/fewer), and software tool usability, effectiveness, and applicability to
NASA projects.

- Implement and validate improvements to training classes (and incidental software tools).




- Deliver documentation in electronic format compatible with Microsoft Office.
- On a monthly basis, report progress to the SEPG Chair and Co-Chair.

Work Area Title: CMMI Process Audit Support
LaRC Manager:

Work Area Description: This work area encompasses the performance of process audits on
selected Class A, B, or C projects to accomplish CMMI Process and Product Quality
Assurance (PPQA) Specific Practice 1.1 and Generic Practice 2.9. The text below provides
further details on the requested PPQA audits:

PPQA SP 1.1 Objectively Evaluate Processes: Objectively evaluate the designated
performed processes against the applicable process descriptions, standards, and
procedures. This would be performed on all applicable CMMI Process Areas (PA) and all
applicable NASA policies, requirements, and standards (e.g., LMS software procedures,
NASA-STD 8739.8 NASA Software Assurance Standard, NASA-STD 8719.13 Software
Safety Standard). This would fulfill the CMMI Generic Practice (GP) 2.9 for all applicable
process areas except PPQA. This entails performing two types of audits: CMMI Process
Audits and LMS/NASA Audits as outlined below.

PPQA GP 2.9 Objectively Evaluate Adherence: Objectively evaluate adherence of the
process and product quality assurance process against its process description, standards,
and procedures, and address noncompliance. This would apply to the whole process area
of PPQA. This is basically an audit on the PPQA SP 1.1 and SP1.2 auditors; therefore, this
would have to be performed by a source other than the provider of the PPQA SP 1.1 audits
discussed above.

Work Area Requirements: CMMI Process Audits (monthly audits to cover 2 process areas
per month):

- Perform CMMI Process Audit preparations

- Conduct CMMI Process Audits

- Document results and discuss with project leads

- Debrief preparation (create results briefing)

- Conduct debrief with Branch Head and SEPG Chair

LMS/NASA Audits (annual audits):

- Perform LMS/NASA Audit preparations

- Conduct LMS/NASA Process Audits

- Document results and discuss with project leads

- Debrief preparation (create results briefing)

- Conduct debrief with Branch Head and SEPG Chair

Other Audit Related Actions to Perform:

- Train personnel as necessary to perform the CMMI Process Area and LMS/NASA audits.
- Maintain Process Audit schedule and archive process audit artifacts.

- Ensure actual hours expended are tracked

Work Area Title: AFESB Mission Support
LaRC Manager:

Work Area Description: The contractor will work with Langley Software Engineering
Process Group (SEPG) consultants to assist the Atmospheric Flight & Entry Systems
Branch (AFESB) to ultimately achieve the CMMI Level 2 appraisal rating required by NPR
7150.2. The contractor will also perform software process improvement related activities
with the AFESB staff to bring them into compliance with NPR 7150.2 and its associated




standards, and LMS software procedures. The CMMI, NPR 7150.2, and LMS will be used
as benchmarks against which to evaluate AFESBUOs current practices and identify its
software engineering deficiencies/non-compliances. Eliminating the identified deficiencies
by putting in place plans, processes, techniques, and tools will bring the Branch into
compliance with the NPR.

The contractor will further assist AFESB in achieving NPR compliance by performing many
of the CMMI, NPR, and LMS engineering management requirements for the Branchs
various mission support tasks. This will be accomplished by first performing the
engineering management requirements on a representative subset of the AFESB mission
support tasks (pilot tasks) and then expanding the set of tasks to encompass all applicable
Branch mission support tasks.

Work Area Requirements: - The contractor shall gain an understanding of the current
Branch mission support tasks and processes by performing activities such as observing
AFESB day-to-day practices, attending task meetings and branch meetings, reading
project documents (existing project plans, contract information, configuration management
plans and records, etc.). The contractor shall record in a Mission Support Task
Descriptions document a brief description of each mission support task examined and its
associated NPR 7150.2 software class(es).

- The contractor shall work with the Branch Head and the SEPG consultants to select a
representative subset of AFESB mission support tasks to participate as pilots in the
improvement activities. These mission support tasks must be representative of the different
types of mission support performed by the Branch and should contain NPR 7150.2 Class A
or B software. There will be two to four mission support tasks chosen for pilots. The
contractor shall document the Pilot Tasks chosen along with point of contact information for
key task members.

- The contractor shall work with the Branch Head and the SEPG consultants to understand
Branch business goals, determine the priority order of implementing CMMI process areas,
and establish an appropriate schedule for implementing improvement activities. The
Priority Order of Addressing CMMI Process Areas shall be documented.

- The contractor shall work with the SEPG consultants to identify NPR, CMMI, and LMS
gaps in compliance through CMMI SCAMPI C appraisals, audits against LMS software
procedures (which contain a flow down of NPR requirements), audits against NPR 7150.2,
and document reviews. The gaps shall be documented in the List of Gaps in Compliance.

- The contractor shall work with the SEPG consultants to identify the most time- and cost-
effective improvement approaches to eliminate gaps in compliance. The contractor shall
implement identified improvements to eliminate gaps in compliance by performing
engineering management activities (such as writing, modifying, and maintaining plans for
the mission support tasks; collecting and reporting status on progress in implementing
plans; identifying, recommending, and planning corrective actions when progress deviates
significantly from plans; tracking mission support task risks). The contractor shall document
the Engineering Management Plans and Artifacts (i.e., products and artifacts developed to
obtain compliance with NPR 7150.2 and LMS software procedures). The contractor shall
work one-on-one with the staff of the pilot mission support tasks to eliminate the remaining
gaps in compliance. The contractor shall provide training and guidance on activities that
must be performed and templates or examples corresponding to products that must be
produced. (For example, training or guidance on performing requirements bi-directional
traceability and requirements management; documenting fully compliant designs, software
test procedures, and test reports; identifying risks to mission support task success.) The
contractor shall document the Mission Support Task Artifacts (i.e., training materials,




templates, and examples used to help mission support tasks achieve compliance with NPR
7150.2 and LMS software procedures).

- The contractor shall work with the SEPG consultants and the LaRC Safety and Mission
Assurance Office/ Mission Assurance Branch representative to develop Software
Assurance Documentation to meet the requirements specified in NASA-STD-8739.8:
NASA Software Assurance Standard and train the mission support task staff in their roles
in implementing assurance.

- The contractor shall attend the NASA Software Safety Training class provided by NASA
Headquarters at or near LaRC. The contractor shall subsequently document gaps in
compliance between the pilot mission support tasks and the NASA-STD-8719.13: Software
Safety Standard applicable requirements and provide a monthly Software Safety
Compliance Report describing the gaps in compliance and the activities being performed to
eliminate the gaps.

- The contractor shall participate in process audits of the AFESB pilot mission support
tasks to look for remaining gaps in compliance and document the gaps in the List of Gaps
in Compliance.

- The contractor shall work with the SEPG consultants to develop and present a monthly
status briefing to the AFESB Branch Head which covers the following items: major
activities performed that month; summary of identified gaps in compliance and progress in
eliminating them; appraisal and audit results; and issues/actions and risks to achieving
compliance that need to be addressed. At the monthly briefings, the contractor shall deliver
Status on Mission Support Tasks from an engineering management perspective. At the
monthly briefings, the contractor shall also deliver a Report on Monthly and Cumulative
Effort Expended which contains a detailed itemized breakdown of the
activities/accomplishments and corresponding contract hours expended.

- As pilots progress successfully, the contractor shall work with the Branch Head and the
SEPG consultants to expand improvement activities to eliminate gaps in compliance to
other AFESB mission support tasks.

7. Exhibit A
None required.

8. SPECIAL SECURITY REQUIREMENTS
None required.

9. SOFTWARE ENGINEERING PROCESS REQUIREMENTS
None required.

10. JOINT REVIEW SCHEDULE

Joint reviews will be held monthly to report on work conducted and costs incurred during the
previous month.

11. PERIOD OF PERFORMANCE



12.

13.

14.

15.

16.

This TA is effective from 02/01/05 to 04/27/10
TECHNICAL PERFORMANCE RATING

In evaluating Technical Performance, quality and timeliness related to Configuration
Management for the LaRC SEPG shall be rated as follows:

Quality: 60%  Timeliness: 40%
In evaluating Technical Performance, quality and timeliness related to SEPG Task
Maintenance Support, Support SEPG Operational Activities, LaRC Center Plan Schedule
Support, SEPG Web Site Support, Technical Software Engineering Writing Support for the
SEPG, Software Measurements Database, and Improve Software Engineering Training shall
be rated as follows:

Quality: 80%  Timeliness: 20%
In evaluating Technical Performance, quality and timeliness related to Process Consultation
and CMMI Appraisal Support shall be rated as follows:

Quality: 60%  Timeliness: 40%
In evaluating Technical Performance, quality and timeliness related to CMMI Process Audit
Support and AFESB Mission Support shall be rated as follows:

Quality: 70%  Timeliness: 30%
RESPONSE REQUIREMENTS

Within two weeks from the receipt of this task assignment, submit to the Contracting Officer's
Representative, an orginal and two copies of a Task Plan. This Task Plan shall address the
contractor's lead personnel; specific work plans; and the associated estimated labor hours,
cost and schedule. Include a signature block for concurrence by the Contract Manager and
approval by the Contracting Officer's Representative.

FUNDING INFORMATION

Funding last submitted on 09/08/20009.

MILESTONES

None required.

DELIVERABLES

|Number |De|iverab|e ltem |De|iverab|e Schedule
1 Monthly hour and cost report  |Monthly following the approval of the task; will
(ConITS Actual Costs include data for each subtask and the parent task
Subtask) to TAM,.
2 SEPG Status Log Monthly following the approval of the task; will
include data for each subtask and the parent task




to TAM,.

3 Deliverables for work assigned |Refer to schedule for specific deliverables. Draft
to contractor in the Center documents will be delivered for SEPG review
Plan Schedule
4 Monthly Schedule Report to Monthly following approval of the task; will include
SEPG Chair and Co-Chair monthly schedule status provided by the SEPG
team members.
5 Updated Center Plan Schedule |As changes warrant.
in MS project format posted to
the Aerocompass site
6 Updated Configuration Item list |The Configuration Item list shall be updated to
reflect new or updated items as they are added to
the SEPG Configuration Management Library on
aeroCOMPASS.
7 Files stored in Configuration New files will be added to the CM library on
Management library aeroCOMPASS and outdated files will be archived
according to the CM Plan within 48 hours of
baseline notification.
8 End of Year Schedule Report |Due 15 days after the end of the fiscal year; will
to SEPG Chair and Co-Chair |include year-to-date schedule status provided by
SEPG team members.
9 Mission Support Task Four weeks after Task Order initiation
Descriptions [AFESB]
10 |Pi|ot Tasks [AFESB] \Five weeks after Task Order initiation
11  |Priority Order of Addressing Five weeks after Task Order initiation
CMMI Process Areas [AFESB]
12  |List of Gaps in Compliance Initial delivery one week after the first CMMI
[AFESB] SCAMPI C appraisal, thereafter updated monthly
13 |Engineering Management Initial delivery 60 days after task initiation and
Plans and Artifacts [AFESB] |thereafter updated monthly
14  |Mission Support Task Artifacts |Initial delivery 80 days after task initiation and
[AFESB] thereafter updated monthly
15 |Software Assurance Initial delivery 4 months after task initiation and
Documentation [AFESB] thereafter updated monthly
16 |Software Safety Compliance |Initial delivered 60 days after the NASA Software
Report [AFESB] Safety Training class is complete, thereafter
monthly
17 |Status on Mission Support Monthly face-to-face meeting beginning 90 days
Tasks [AFESB] after task initiation
18 |Report on Monthly and Monthly face-to-face meeting beginning 30 days

Cumulative Effort Expended
[AFESB]

after task initiation




17. FILE ATTACHMENTS

None.



